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March 17, 2004

06-Fre-5-78.2/105.9
06-486004
ACIM-005-5(130)367E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY ABOUT 11.2
KM WEST OF FIREBAUGH FROM 0.4 KM SOUTH OF PANOCHE ROAD OVERCROSSING TO NEES AVENUE
OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on March 30, 2004.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 2, 11, 22, and 23 are revised.  Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Proposal and Contract, the Engineer’s Estimate Items 2, 22, and 23 are revised, Items 45 and 46 are added, and
Items 8 and 44 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
06-486004

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 165

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

6
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

7
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

8 BLANK

9
(S)

151272 SALVAGE METAL BEAM GUARD
RAILING

M 260

10
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 540

11
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 19 500

12 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

13 198001 IMPORTED BORROW M3 1290

14 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

M3 4760

15 203014 FIBER (EROSION CONTROL) KG 330

16 203024 COMPOST (EROSION CONTROL) KG` 1320

17 203045 PURE LIVE SEED (EROSION
CONTROL)

KG 10

18 203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 130

19 203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 200

20
(F)

260210 AGGREGATE BASE (APPROACH
SLAB)

M3 31.1
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ENGINEER'S ESTIMATE
06-486004

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 374206 SEAL RANDOM CRACKS LNKM 110

22 390102 ASPHALT CONCRETE (TYPE A) TONN 3330

23 390126 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 105 300

24 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 4190

25 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 5280

26 394054 SHOULDER RUMBLE STRIP (AC,
GROUND-IN INDENTATIONS)

STA 1100

27 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 35

28 032354 REPLACE ASPHALT CONCRETE
SURFACING

M3 3470

29
(F)

510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 31.1

30
(S)

832002 METAL BEAM GUARD RAILING
(STEEL POST)

M 160

31
(S)

032355 TERMINAL SYSTEM (TYPE SRT-350) EA 11

32
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 3

33
(S)

839569 TERMINAL ANCHOR ASSEMBLY
(TYPE CA)

EA 14

34
(S)

839601 CRASH CUSHION (TYPE CAT) EA 4

35
(S)

840513 PROFILED THERMOPLASTIC
TRAFFIC STRIPE

M 60 000

36
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 69

37
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 130 000

38
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 1260

39
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 67 900

40
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 580
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ENGINEER'S ESTIMATE
06-486004

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 9880

42
(S)

860889 MODIFY TRAFFIC MONITORING
STATION

LS LUMP SUM LUMP SUM

43
(S)

032356 MODIFY ROADSIDE WEATHER
INFORMATION SYSTEM

LS LUMP SUM LUMP SUM

44 BLANK

45 390107 ASPHALT CONCRETE (LEVELING) TONN 510

46 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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